

Bid Evaluation Report

- | | |
|--|---|
| 1. Name of Procuring Agency: | <u>INSTITUTE OF BUSINESS ADMINISTRATION,
KARACHI</u> |
| 2. Tender Reference No: | <u>IBA/MC/PD/KESC/MV/01/2012</u> |
| 3. Tender Description/Name of work/item: | <u>CONSTRUCTION OF KESC & IBA MV ROOM
AT IBA MAIN CAMPUS, KARACHI</u> |
| 4. Method of Procurement: | <u>SINGLE STAGE, SINGLE ENVELOPE</u> |
| 5. Tender Published: | <u>PREQUALIFIED CONTRACTORS</u> |
| 6. Total Bid documents Sold; | TWO (02) |
| 7. Total Bids Received: | TWO (02) |
| 8. Technical Bid Opening date: (if applicable) | <u>N/A</u> |
| 9. No. of Bid technically qualified (if applicable): | N/A |
| 10. Bid(s) Rejected: | ZERO |
| 11. Financial Bid Opening date: | <u>16-06-2012</u> |

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. A.H Construction (Pvt) Ltd	1,325,000	2 nd	Engineering Estimate	HIGHEST	REJECTED
2.	M/s. Paramount Constructors	885,750	1 st	Engineering Estimate	LOWEST	ACCEPTED


**Signatures of the Members of the Central
Purchase Committee**





1. Dr. Nasir Touheed (Chairman)




2. Imran Abdul Rahman Batada (Member)

- 3. 

Syed Fahad Jawed (Member)
- 4. 

Abdul Rehman (Member)
- 5. 

Syed Ahsan (Member)
- 6. 

Syed Fahim uddin (Member)