

## SCHEDULE - B TO BID

**REMOVAL OF GRANITE CLADDING AT AMAN TOWER  
IBA CITY CAMPUS**

S. No	Descriptions	Unit	Qty	Rate	Amount
1	<p>The job includes the following:</p> <p>a. Scaffolding supply, fixing, erecting working platform and then disassembling the same after completion of the job.</p> <ul style="list-style-type: none"> <li>The system shall be erected on existing Patio at Ground level up to 5<sup>th</sup> Floor height using Scaffolding MS pipes with coupled &amp; uncoupled jointing system strong enough to act as working platform supported properly with bracing to resist air/ wind and working pressure etc.</li> <li>Wooden plank for platform on MS pipes shall be placed to ensure work safety. The working platform should be shielded with green Nylon Net. The working area shall be cordoned off properly as per direction.</li> <li>The work men (labour) shall be equipped with necessary safety arrangements as per direction.</li> <li>The contractor shall submit detailed drawings, design and etc before execution of the job.</li> </ul> <p>NB: Installation shall be carried out without causing any damage to existing floor</p> <p>b. Upon completion the scaffolding pipes and joints shall be moved outside the IBA premises.</p>	SFT	20000	80/-	1,600,000/-

Syed Akbar Hossain Hossain  
Finance  
IBA, Karachi  
INSTITUTE OF BUSINESS ADMINISTRATION  
CENTRAL PURCHASE COMMITTEE  
MEMBER

CHAIRPERSON  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
DR J. M. Farooq  
Assistant Professor  
IBA, Karachi

MEMBER (EXTERNAL)  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
M. Mubeen Khan  
Admin Officer  
CEMB, Uok

MEMBER (EXTERNAL)  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
KARACHI  
Haris Qureshi  
PPRA Advisor  
HEJ



MEMBER  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
KARACHI  
Sayed Akbar Hossain Hossain  
Finance  
IBA, Karachi

2	Removal of granite tiles safely from existing cladding surface by cutting using hand grinder and the existing installed bolts & wires. The removed tiles shall be properly stacked without any damage.  All the stacked tiles shall be promptly moved safely from IBA City Campus to the designated site at IBA Staff Town without any damage.	SFT	20000	120/-	2,400,000/-
3	Disposal of all debris outside the IBA premises.	One job		100,000	100,000/-
IBA team shall visit the warehouse to ensure that the availability of scaffolding.					
Total				4,100,000/-	
SST				533,000/-	
Grand Total Amount				4,633,000/-	

Grand Total Amount in Words:

Rupees: FOURTY SIX HUNDRED THIRTY THREE THOUSAND RUPEES ONLY.


\*(Note: The IBA, Karachi shall spell out the information & data required to be filled out by the bidder and to furnish complementary information).

CHAIRPERSON  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
KARACHI  
DR. S. M. Faizal Iradat  
Assistant Professor  
IBA, Karachi

MEMBER (EXTERNAL)  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
KARACHI

17/2/2021

M. Mabroor Khan  
Admin officer  
CEMB, Vok



MEMBER (EXTERNAL)  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
KARACHI  
Haris Qureshi  
PPRA Advisor  
HEJ

MEMBER  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
KARACHI  
Syed Akbar Hussain  
Finance  
IBA, Karachi

MEMBER  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
KARACHI  
Wajeeh Zaidi  
Sr. Manager IT  
IBA, Karachi