3. TENDER FORM
Provide, Supply & Fabrication of Furniture Items for Boys

	Hostel	Otre	Rate	Amount
\$#	Items	Qty	Italic	
	Study Revolving Chair Moulded foam seat & back upholstered with fabric DX Series from fabric project Lockable tilting mechanism	12 units	=8,450/s	101,400/2
	Hydraulic Gas lift Parms Nylon Fiber Base with Heavy Duty 5 Caster wheels base. Moulded Foam Seat having Fire Retarding Properties. Laminated Over 3D Moulded Seat Ply Wood Shell. Perforated in High Density Poly Propylene Shell. Specially Designed and Re-enforced Commercial Seating With Double Layer P.P. Shell with Slap Stock Foam Under the Upholstry. Seat & Back Coushion Only Attached with Heavy Duty Bracket P.U. Armrest Re- enforced with Aluminum Rod for Added Strength and Aesthetics Hydraulic Gas lift. Lockable Reclining Butterfly Mechanism Nylon fiber Base P.U. Coated Castors. As per Picture		Y X	

Page 5 of 12

Single Sheesham Wooden Bed Size: 3' x 6.5' Head Board Foot Board and Side Support Section made of Sheesham Wood. Size: 3'.0" x 6' 6" Headboard Size: 3'.0" x 30" Footboard Size: 3'.0" x 1.25" thickness Inner Support Bars Headboard 2.0" x 1.25" x 13" Head (5 Bars) Spacing 4.5" Inner Support Bars Footboard 2.0" x 1.25" x 5.5" Head (5 Bars) Spacing 4.5" Side Support Section 3" x 1.25" all edges Framing made of partal wood Hard board Size: 6.5" x 3' placed for frame Polished with standing sealer and lacquer complete in all respect Hardware: Only screws will be used on jointeries. Angle iron support will be used on each corner under the frame As per Picture	12 units 15,450/	185,400/2
Total •	286800.00	
Total Amount = 3	18,756.00.	



Page 6 of 12

	ount Rupees (in wo					five	Thousand
-five	hindred	bitty	Six	only	q —		

Note:

- 1- The material & design of the required furniture items can be preview at IBA Boys Hostel from December 06, 2016 to December 26, 2016 at 11:30am.
- 2- Furniture's material & design and texture in finished form & complete in all respect will be same as the items available in IBA Boys Hostel.
- 3- Sample / swatches must be provided to Purchase Office for approval before start of work.

-> Debring - 40 days after appene a sample of each tem.

ONESTY FURNIS

Stamp & Signature

