

## **Muhammad Hanif / Senior Executive (Purchase)**

---

**From:** Secretary Procurement Committee  
**Sent:** Wednesday, October 6, 2021 3:15 PM  
**To:** Syed Fahad Jawed / Head of Procurement  
**Cc:** Procurement-Committee; Dr. Mohammad Asad Ilyas / Registrar; Shahab Uddin Khan / Campus Manager (Main Campus); Moeid Sultan / Director Finance; Dr. S Akbar Zaidi / Executive Director  
**Subject:** Item 2. Approval for Provision and Installation of Vinyl Flooring  
**Attachments:** PC Agenda - Provision & Installation of Vinyl flooring.pdf

**SUBJECT:** Approval for Provision and Installation of Vinyl Flooring

**IBA REF # :** CW/02/21-22

**DATE & TIME:** October 06, 2021 – 1410Hrs

**BIDDERS:**

- M/s Kaim Khani Construction
- M/s Inspire Trading Co.
  - (non-responsive: did not meet the eligibility criteria)
- M/s Omair Sports Flooring
  - (non-responsive : did not comply with the BoQ requirement)

**DISCUSSION:** Sr. Executive Purchase briefed the committee in its 178<sup>th</sup> meeting on the tender for ‘Provision & Installation of Vinyl Flooring’. The committee reviewed the submitted bids and found the M/s Kaim Khani Construction rejected as the quoted bid is substantially higher than the approved budget.

**DECISION:** Tender has been cancelled.

**COMMITTEE MEMBERS:**

1. Dr. S. M. Faisal Iradat (Chairman)
2. Haris Qureshi (External Member)
3. M. Mabroor Khan (External Member)
4. Syed Akbar Hussain Kazmi (Member)
5. Syed Wajeeh Zaidi (Member)
6. Muhammad Hanif (Secretary)