

**Comparative Statement**  
**Dismantling, Removing, Fixing MS pipe & sheet, Sand Blasting & Epoxy Painting with primer coat Works at Aman**  
**Tower Cooling towers**  
**Tender # CW/09/26-27**

| Item No.                    | Description of Item                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Unit | Qty | Estimate     |              | M/s. I.K Enterprises & Co |        | M/s. Galaxy Enterprises |              |
|-----------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------|-----|--------------|--------------|---------------------------|--------|-------------------------|--------------|
|                             |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |      |     | Rate         | Amount       | Rate                      | Amount | Rate                    | Amount       |
|                             |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |      |     | Rs.          | Rs.          | Rs.                       | Rs.    | Rs.                     | Rs.          |
| 1                           | <p>1. Dismantling of railing of ladder and steps with Landing Platform.</p> <p>2. Fabrication of new railing at site with GI pipe complete in all respect. This is as built structure renovation / repairing / revamping work, in this connection, after sandblasting work in which the damaged and affected structural area will be identified, and the required fabrication will be done accordingly.</p> <p>Examples of fabrication work:<br/>                     Replacing corroded steel plates<br/>                     Manufacturing new brackets or supports<br/>                     Welding reinforcement plates<br/>                     Repairing damaged structural area</p> <p>3. Painting of structure on the right side of platform with second coat of high build epoxy primer up to 130 microns and third coat of high build epoxy primer up to 250 microns complete in all respect.</p> <p>4. Final painting of high build epoxy primer up to 130 microns and third coat of high build epoxy primer up to 250 microns complete in all respects.</p> <p>5. Refurbishment of structure MS including vertical supports, horizontal platform with grating with pipes at left hand including sand blasting as per sa 2.5 profile and painting with first coat of epoxy primer up to 30 microns complete in all respects.</p> <p>6. Refurbishment of structure MS including vertical supports, horizontal platform with grating of right side, with pipes including sand blasting as per sa 2.5 profile and painting with first coat of epoxy primer up to 30 microns.</p> <p>7. Refurbishment of structure MS including vertical supports, horizontal platform with grating and pipes at back end of chiller including sand blasting as per sa 2.5 profile and painting with first coat of epoxy primer up to 30 microns complete in all respect.</p> <p>8. Painting of ladder with platform and railing with first coat of epoxy primer up to 30 microns and second coat of high build epoxy primer up to 130 microns and third coat of high build epoxy primer up to 250 microns complete in all respects.</p> <p>Note:<br/>                     The Epoxy Paint Brand shall be Jotun/Nippon/Master</p> | Job  | 1   | 2,125,000.00 | 2,125,000.00 |                           |        | 1,786,000.00            | 1,786,000.00 |
| Total of All Section        |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |      |     |              | 2,125,000.00 |                           |        |                         | 1,786,000.00 |
| SST 8%                      |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |      |     |              | -            |                           |        |                         | -            |
| Grand Total Amount with Tax |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |      |     |              | 2,125,000.00 |                           |        |                         | 1,786,000.00 |

|                                                                                    |                                                                                     |                                                                                     |                                                                                       |                                                                                       |
|------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------|
|  |  |  |  |  |
| Muhammad Anwar<br>Chairperson PC-A<br>Chief Librarian, IBA Karachi                 | Syed Akbar Hussain Kazmi<br>Member PC-A<br>Manager Finance, IBA Karachi             | Muhammad Haris Qureshi<br>External Member PC-A<br>Procurement Specialist, HEJ       | Sadia Jabeen Asim<br>External Member PC-A<br>Senior Engineer (Civil), HEJ             | Muhammad Rameez<br>Member PC-A<br>Sr. Manager Projects, IBA Khi.                      |