



6. Bill of Quantity


**SCOPE OF WORK**  
**Dismantling, Removing, Providing & Fixing of**  
**Pergola (Sun Shade) at City Campus**

S. #	Description	Qty	Rates	Amount(Rupees)
1	<p>Dismantling &amp; removing of existing front rafter providing fabricating &amp; fixing in position Mild Steel Framing of Mild Steel hollow pipes, dimension, 2"x 2", gauge, 16 swg, painted with three coat enamel with one coat red oxide or anti rust paint.</p> <p>Total length : 310 ft.</p> <p>Poly Carbonate hollow sheet, thickness 10 mm. Special Aluminum profile for leakage with EPDM gasket anti rust epoxy paint.</p> <p>Area per piece : 7'x 14'</p> <p>Total number of pieces : 07</p> <p>Total Area : 686 sq. ft.</p> <p>Aluminum L angle, Aluminum Tape, Steel Screw. Special Weather Resistant Silicone. Special Weather Resistant Bitumen Tape</p> <p>The job will be carried out on the directions of the Sr. Executive Administration, City Campus.</p>	1 job	584950/=	584950/=
<b>Total</b>				584950/=
<b>SST</b>				276043/=
<b>Total Amount</b>				2660993/=

  
 HARI S QURESHI  
 PPA Advisor  
 HCS

CENTRAL PURCHASE COMMITTEE  
 INSTITUTE OF BUSINESS ADMINISTRATION  
 Syed Akbar Hussain Kazmi  
 Finance  
 IBA, Karachi



  
 DR. S.M. Faisal Isadat  
 Assistant Professor  
 IBA, Karachi

5/3


Total Amount in Words Rupees: Six Lakh Sixty Thousand

Five Hundred Twenty Three of

**Note:**

**For any confusion / query kindly contact:**

**General Maintenance Department, IBA City Campus**



*Syed Akbar Hussain Kazmi*  
Finance  
IBA Karachi

3/3

*Haris Qureshi*  
MEMBER (EXTERNAL)  
CENTRAL PURCHASE COMMITTEE  
INSTITUTE OF BUSINESS ADMINISTRATION  
KARACHI  
PRA Advisor  
HES

*Dr. S. M. Faisal Isabat*  
Assistant Professor  
IBA, Karachi

Stamp & Signature

